
File No. 2013-084

Estimated Unit Bid Unit Total Bid Unit Total Bid Unit Total

Item no. Base Bid 1 - Mechanical Dredging - Full Shoreline Access per Plan Quantity Price Cost Price Cost Price Cost

1 Mobilization 1 L.S. N/A $50,000.00 50,000.00$        $157,345.00 157,345.00$      

2 Channel Crossings 2 L.S. N/A $25,000.00 50,000.00$        $500.00 1,000.00$          

3a Silt Curtain 105 L.F. N/A $100.00 10,500.00$        $50.00 5,250.00$          

3b Tracking Pads 4 EA N/A $2,200.00 8,800.00$          $2,000.00 8,000.00$          

4 Temporary Channel Dams 105 L.F. N/A $955.00 100,275.00$      115,613.00$      

5 Pump Station Bypass 1 L.S. N/A $100,000.00 100,000.00$      $36,790.00 36,790.00$        

6 Mechanical Dredge - Access from Shoreline 51,000 CY N/A $7.10 362,100.00$      $22.09 1,126,590.00$  

7 Park Restoration- Vegetation 8811 S.Y. N/A $4.00 35,244.00$        $1.00 8,811.00$          

8 Asphalt Pavement Restoration (Main Str driveway,Boat landing, Baseball path) 1850 S.Y. N/A $29.00 53,650.00$        $25.82 47,767.00$        

9a Sediment Hauling- UW Fond du Lac 8,500 C.Y. N/A $5.70 48,450.00$        $5.62 47,770.00$        

9b Sediment Hauling- Lakeside Park West 42,500 C.Y. N/A $5.70 242,250.00$      $5.80 246,500.00$      

Base Bid 1 Subtotal -$                    1,061,269.00$  1,801,436.00$  

Item no. Alternative Bid - Mechanical Dredging - No Shoreline Access - Access from Boat Landing Only

10 Mobilization 1 L.S. N/A N/A $157,345.00 157,345.00$      

11a Silt Curtain 105 L.F. N/A N/A $50.00 5,250.00$          

11b Tracking Pads 1 EA N/A N/A $2,000.00 2,000.00$          

12 Temporary Channel Dams 105 L.F. N/A N/A 115,613.00$      

13 Pump Station Bypass 1 L.S. N/A N/A $36,790.00 36,790.00$        

14 Mechanical Dredge - No Shoreline Access - Access from Boat Landing Only 51,000 CY N/A N/A $41.70 2,126,700.00$  

15 Asphalt Pavement Restoration (Boat landing) 178 S.Y. N/A N/A $43.00 7,654.00$          

16a Sediment Hauling- UW Fond du Lac 8,500 C.Y. N/A N/A $5.62 47,770.00$        

16b Sediment Hauling- Lakeside Park West 42,500 C.Y. N/A N/A $5.80 246,500.00$      

Alternative Bid Subtotal -$                    -$                    2,745,622.00$  

Supplemental Line Items - Mechanical Dredging

17a Harbor View Site Disposal- Site Prep, Erosion Control, and Material Handling 1 L.S. N/A $15,500.00 15,500.00$        $114,845.00 114,845.00$      

17b Lakeside Park West Disposal Site- Site Prep, Erosion Control, and Material Handling 1 L.S. N/A $97,500.00 97,500.00$        $252,910.00 252,910.00$      

18 Sediment Hauling- Harborview Disposal Site (instead of Lakeside Park West) 10,000 C.Y. N/A $1.80 18,000.00$        $2.99 29,900.00$        

Item no. Base Bid 2 - Hydraulic Dredging

19 Mobilization 1 L.S. $96,380.00 96,380.00$        N/A N/A

20 Silt Curtain 105 L.F. $7.62 800.10$              N/A N/A

21 Hydraulic dredge (incl geotubes and polymer) 51000 C.Y. $23.05 1,175,550.00$  N/A N/A

22a Geobag Laydown Area Preparation/Takedown-Harbor View 1 L.S. $0.00 $0.00 N/A N/A

22b Geobag Laydown Area Preparation/Takedown-Lakeside Park West 1 L.S. $66,670.00 66,670.00$        N/A N/A

Base Bid 2 Subtotal 1,339,400.10$  -$                    -$                    
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